DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/12/10
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 29-021-01.01 COUNTIES NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
STATE/FEDERAL AID NO: 29-021-01.01 CONTRACT TIME : 40 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) 29-021-01
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
THE PARK & RIDE AT ROUTES 896 & 4 WAS BUILT IN 1983. THE
CONCRETE ISLANDS HAVE SETTLED OVER TIME LEAVING TRIPPING
HAZARDS. THE RAMPS, SIDEWALKS AND LAYOUT DO NOT MEET CURRENT
ADA STANDARDS. PEDESTRIAN SAFETY NEEDS HAVE NOT BEEN
ADDRESSED SINCE THE INITIAL DESIGN.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/09/10 to vendor A-DEL CONSTRUCTION CO., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 397,165.88 129.6147% 100.0000%
1 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 306,420.31 100.0000% 77.1517%
2 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 399,975.00 130.5315% 100.7073%
3 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 407,986.86 133.1462% 102.7245%
4 REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701 $ 438,624.40 143.1447% 110.4386%
5 TALLEY BROTHERS, INC., PO BOX 5505, NEWARK, DE, 19714 $ 452,638.45 147.7182% 113.9671%
6 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 505,029.22 164.8158% 127.1583%
7 EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTON, DE, 19810 $ 539,387.24 176.0286% 135.8091%
GRASSBUSTERS LANDSCAPING CO IRREGULAR
DIAMOND MATERIALS LLC IRREGULAR
AMERICAN INFRASTRUCTURE-MD INC IRREGULAR
¢ 0 ) e 1 ) e 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et s st et
SECTION 0001 SR896 AND SR4 PARK AND RIDE IMPROVEMENTS
| | |
0010 201000 LUMP | 16302.96700 16302.97] 1500.00000 1500.00] 858.02000 858.02
CLEARING AND GRUBBING | | |
0020 202000 382.000 CY | 27.36394 10453.03] 14.50000 5539.00] 21.68000 8281.76
EXCAVATION AND EMBANKMENT | | |
0030 209001 22.000 cCYy | 37.52409 825.53| 15.00000 330.00] 47.88000 1053.36
BORROW, TYPE A | | |
0040 252000 12.000 EACH | 183.30181 2199.62| 15.00000 180.00| 111.55000 1338.60
|

INLET SEDIMENT CONTROL, DRAINAGE INLET |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/12/10
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 29-021-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0050 302007 184.000 CY | 46.38609 8535.04 | 35.00000 6440.00 | 27.58000 5074.72
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 302512 174.000 TON | 75.00000 13050.00| 56.50000 9831.00| 62.63000 10897.62
FURNISH AND PLACE STONE | | |
0070 401665 7.730 TON | 166.32783 1285.71| 115.00000 888.95] 155.67000 1203.33
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 33.940 TON | 119.80458 4066.17| 80.00000 2715.20| 84.58000 2870.65
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401667 47.470 TON | 109.50612 5198.26 | 80.00000 3797.60| 77.00000 3655.19
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0100 401705 922.850 TON | 61.93474 57156.47]| 70.00000 64599.50] 62.05000 57262.84
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0110 605715 LUMP | 2491.74510 2491.75| 1250.00000 1250.00| 1050.00000 1050.00
RELOCATE BICYCLE LOCKER | | |
0120 605718 LUMP | 1100.00000 1100.00| 600.00000 600.00] 312.00000 312.00
RELOCATE BICYCLE RACK | | |
0130 612002 24.000 LF | 82.53877 1980.93| 35.00000 840.00| 49.90000 1197.60
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0140 612529 24.000 LF | 6.65470 159.71 25.00000 600.00| 32.50000 780.00
PIPE VIDEO INSPECTION | | |
0150 701010 747.000 LF | 17.44529 13031.63]| 20.00000 14940.00| 20.67000 15440.49
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0160 701027 178.000 LF | 19.92046 3545.84| 18.00000 3204.00 ]| 30.90000 5500.20
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0170 705001 7971.110 SF | 4.89054 38983.03| 5.00000 39855.55] 3.85000 30688.77
P.C.C. SIDEWALK, 4" | | |
0180 705006 259.000 SF | 15.00000 3885.00 | 12.00000 3108.00| 10.84000 2807.56
P.C.C. SIDEWALK, VARIABLE DEPTH | | |
0190 705528 1.000 EACH | 1500.00000 1500.00 | 1500.00000 1500.00 | 1170.00000 1170.00
TEMPORARY CURB RAMP | | |
0200 708051 1.000 EACH | 2425.41141 2425.41 | 2250.00000 2250.00 | 2790.00000 2790.00
| | |

DRAINAGE INLET, 34" X 24"



PVC CONDUIT UNDER NEW PAVEMENT OR IN
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 29-021-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0210 710001 8.000 EACH | 668.98734 5351.90] 1050.00000 8400.00| 873.00000 6984.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0220 713002 1158.000 sY | 2.07109 2398.32] 1.30000 1505.40] 1.50000 1737.00
GEOTEXTILES, SEPARATION | | |
0230 718516 1.000 EACH | 1000.00000 1000.00] 1100.00000 1100.00] 906.00000 906.00
ROOF DRAIN INLET | | |
0240 720527 3425.000 EADY | 0.29775 1019.79| 0.10000 342.50| 0.28000 959.00
PLASTIC DRUMS | |
0250 727520 602.000 LF | 2.15104 1294.93| 3.25000 1956.50] 5.99000 3605.98
CONSTRUCTION SAFETY FENCE | | |
0260 732002 81.090 sSY | 14.62278 1185.76 | 10.00000 810.90] 12.99000 1053.36
TOPSOIL, 6" DEPTH | | |
0270 734013 81.090 sSY | 2.67602 217.00| 2.00000 162.18] 3.37000 273.27
PERMANENT GRASS SEEDING, DRY GROUND | |
0280 735006 81.090 sSY | 1.56885 127.22] 4.00000 324.36/| 4.63000 375.45
MULCHING, STRAW | | |
0290 737523 LUMP | 3575.00000 3575.00] 2215.00000 2215.00] 2415.00000 2415.00
PLANTING | | |
0300 742500 728.000 HOUR | 36.40000 26499.20] 36.40000 26499.20] 36.40000 26499.20
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0310 742514 73.000 HOUR | 52.78000 3852.94| 52.78000 3852.94| 52.78000 3852.94
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0320 743003 21.000 EADY | 37.29342 783.16 | 15.00000 315.00] 16.50000 346.50
ARROWPANELS, TYPE C | | |
0330 743501 1274.000 EADY | 0.80726 1028.45]| 0.50000 637.00] 1.10000 1401.40
WARNING LIGHTS , TYPE B | | |
0340 743504 14.000 EACH | 124.64530 1745.03 | 165.00000 2310.00] 218.90000 3064.60
WARNING SIGNS | |
0350 743507 5096.000 LFDY | 1.67102 8515.52] 0.05000 254.80| 0.28000 1426.88
TEMPORARY BARRICADE, TYPE IIT | | |
0360 743525 1327.000 EADY | 2.49343 3308.78] 1.00000 1327.00] 2.19000 2906.13
TEMPORARY WARNING SIGNS | | |
0370 744520 1.000 EACH | 775.15900 775.16 | 800.00000 800.00] 1200.00000 1200.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0380 745018 116.000 LF | 7.40803 859.33| 5.00000 580.00| 16.50000 1914.00
| | |
| | |

SODDED TRENCH, 2"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/12/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID 29-021-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0390 745534 116.000 LF | 2.25000 261.00| 1.00000 116.00] 5.50000 638.00
SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT | | |
0400 748015 1068.000 SF | 3.47980 3716.43| 5.00000 5340.00] 5.75000 6141.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0410 748019 594.000 LF | 0.67761 402.50] 1.00000 594.00| 1.15000 683.10
TEMPORARY MARKINGS, PAINT, 4" | | |
0420 748026 50.000 SF | 10.86315 543.16/| 2.00000 100.00] 3.30000 165.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0430 748506 3781.000 LF | 1.24086 4691.69| 1.05000 3970.05] 1.54000 5822.74
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0440 748509 150.000 LF | 2.61660 392.49| 5.50000 825.00] 5.50000 825.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
0450 749687 42.000 EACH | 75.00000 3150.00] 50.00000 2100.00] 86.25000 3622.50
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0460 758000 1947.110 sY | 13.24279 25785.17] 5.60000 10903.82| 8.85000 17231.92
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0470 760006 8176.440 sSY | 3.29481 26939.82] 0.60000 4905.86 | 2.43000 19868.75
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0480 762001 961.000 LF | 1.86439 1791.68] 1.50000 1441.50] 1.62000 1556.82
SAW CUTTING, HOT MIX | | |
0490 762002 75.000 LF | 8.85855 664.39]| 3.50000 262.50| 6.13000 459.75
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0500 763000 LUMP | 17350.14798 17350.15]| 3000.00000 3000.00] 1380.00000 1380.00
INITIAL EXPENSE | | |
0510 763500 LUMP | 17350.14798 17350.15]| 4500.00000 4500.00] 3900.00000 3900.00
MAINTENANCE OF TRAFFIC | | |
0520 763501 LUMP | 17350.14798 17350.15]| 5000.00000 5000.00] 2600.00000 2600.00
CONSTRUCTION ENGINEERING | | |
0530 763597 8.000 HOUR | 132.93832 1063.51| 125.00000 1000.00] 172.50000 1380.00
UTILITY CONSTRUCTION ENGINEERING | | |
0540 763642 LUMP | 24000.00000 24000.00] 45000.00000 45000.00|] 118547.00000 118547.00
CLOSED CIRCUIT TELEVISION SYSTEM | | |
SECTION TOTALS | $ 397,165.88| $ 306,420.31| $ 399,975.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 397,165.88| $ 306,420.31| $ 399,975.00
DBE GOALS | % 8 % %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/12/10
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER 003 CONTRACT ID 29-021-01.01 COUNTIES NEW CASTLE
LETTING DATE 01/05/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |TALLEY BROTHERS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 SR896 AND SR4 PARK AND RIDE IMPROVEMENTS
| | |
0010 201000 LUMP | 1250.00000 1250.00] 2750.00000 2750.00] 12074.26000 12074.26
CLEARING AND GRUBBING | | |
0020 202000 382.000 CY | 23.00000 8786.00| 24.20000 9244.40| 21.60000 8251.20
EXCAVATION AND EMBANKMENT | | |
0030 209001 22.000 cCY | 22.00000 484.00] 22.00000 484.00] 11.71000 257.62
BORROW, TYPE A | | |
0040 252000 12.000 EACH | 110.00000 1320.00] 198.00000 2376.00] 133.18000 1598.16
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0050 302007 184.000 CY | 40.50000 7452.00 | 45.50000 8372.00] 12.75000 2346.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 302512 174.000 TON | 44.50000 7743.00| 84.00000 14616.00 | 30.78000 5355.72
FURNISH AND PLACE STONE | | |
0070 401665 7.730 TON | 107.00000 827.11] 88.00000 680.24| 149.17000 1153.08
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 33.940 TON | 106.00000 3597.64| 86.00000 2918.84| 138.12000 4687.79
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401667 47.470 TON | 105.00000 4984 .35 86.00000 4082.42| 121.55000 5769.98
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0100 401705 922.850 TON | 64.50000 59523.83| 75.00000 69213.75| 70.72000 65263.95
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | |
STONE) | | |
0110 605715 LUMP | 2500.00000 2500.00] 2695.00000 2695.00] 804.45000 804.45
RELOCATE BICYCLE LOCKER | | |
0120 605718 LUMP | 1450.00000 1450.00] 935.00000 935.00] 804.45000 804.45
RELOCATE BICYCLE RACK | | |
0130 612002 24.000 LF | 64.00000 1536.00] 63.00000 1512.00] 50.75000 1218.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0140 612529 24.000 LF | 11.00000 264.00| 22.00000 528.00| 22.10000 530.40
PIPE VIDEO INSPECTION | | |
0150 701010 747.000 LF | 25.00000 18675.00 | 20.00000 14940.00 | 24.16000 18047.52
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |



TYPE B
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER 003 CONTRACT ID 29-021-01.01 COUNTIES NEW CASTLE
LETTING DATE 01/05/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |TALLEY BROTHERS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 701027 178.000 LF | 25.00000 4450.00 | 20.00000 3560.00 | 25.38000 4517.64
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0170 705001 7971.110 SF | 5.50000 43841.11| 6.00000 47826 .66 | 5.96000 47507.82
P.C.C. SIDEWALK, 4" | | |
0180 705006 259.000 SF | 6.70000 1735.30] 7.50000 1942.50| 14.19000 3675.21
P.C.C. SIDEWALK, VARIABLE DEPTH | | |
0190 705528 1.000 EACH | 1725.00000 1725.00| 715.00000 715.00] 2004.26000 2004.26
TEMPORARY CURB RAMP | | |
0200 708051 1.000 EACH | 2200.00000 2200.00 | 2145.00000 2145.00 | 2018.08000 2018.08
DRAINAGE INLET, 34" X 24" | | |
0210 710001 8.000 EACH | 645.00000 5160.00 | 880.00000 7040.00 | 741.83000 5934.64
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0220 713002 1158.000 SY | 1.55000 1794.90| 3.60000 4168.80 | 2.63000 3045.54
GEOTEXTILES, SEPARATION | | |
0230 718516 1.000 EACH | 1725.00000 1725.00| 1000.00000 1000.00| 1183.83000 1183.83
ROOF DRAIN INLET | | |
0240 720527 3425.000 EADY | 0.15000 513.75| 0.35000 1198.75| 0.28000 959.00
PLASTIC DRUMS | |
0250 727520 602.000 LF | 2.00000 1204.00| 2.50000 1505.00 | 5.38000 3238.76
CONSTRUCTION SAFETY FENCE | | |
0260 732002 81.090 SY | 9.75000 790.63 19.25000 1560.98| 10.69000 866.85
TOPSOIL, 6" DEPTH | | |
0270 734013 81.090 SY | 1.00000 81.09]| 5.50000 446.00]| 1.10000 89.20
PERMANENT GRASS SEEDING, DRY GROUND | | |
0280 735006 81.090 SY | 1.00000 81.09]| 5.50000 446 .00 1.10000 89.20
MULCHING, STRAW | | |
0290 737523 LUMP | 2959.00000 2959.00 | 3250.00000 3250.00| 2320.45000 2320.45
PLANTING | | |
0300 742500 728.000 HOUR | 36.40000 26499.20| 36.40000 26499.20| 36.40000 26499.20
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0310 742514 73.000 HOUR | 52.78000 3852.94| 52.78000 3852.94| 52.78000 3852.94
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0320 743003 21.000 EADY | 12.00000 252.00| 16.50000 346.50| 16.57000 347.97
ARROWPANELS, TYPE C | | |
0330 743501 1274.000 EADY | 0.80000 1019.20| 1.10000 1401.40| 0.83000 1057.42
| | |

WARNING LIGHTS ,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/12/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER 003 CONTRACT ID 29-021-01.01 COUNTIES NEW CASTLE
LETTING DATE 01/05/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |TALLEY BROTHERS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0340 743504 14.000 EACH | 165.00000 2310.00] 220.00000 3080.00] 138.12000 1933.68
WARNING SIGNS | |
0350 743507 5096.000 LFDY | 0.30000 1528.80] 0.30000 1528.80] 0.22000 1121.12
TEMPORARY BARRICADE, TYPE IIT | | |
0360 743525 1327.000 EADY | 1.70000 2255.90] 2.20000 2919.40] 2.20000 2919.40
TEMPORARY WARNING SIGNS | | |
0370 744520 1.000 EACH | 830.00000 830.00] 990.00000 990.00] 828.73000 828.73
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0380 745018 116.000 LF | 5.00000 580.00| 11.00000 1276.00] 4.97000 576.52
PVC CONDUIT UNDER NEW PAVEMENT OR IN | | |
SODDED TRENCH, 2" | | |
0390 745534 116.000 LF | 1.00000 116.00] 2.50000 290.00| 0.61000 70.76
SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT | | |
0400 748015 1068.000 SF | 2.65000 2830.20] 5.50000 5874.00] 4.97000 5307.96
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0410 748019 594.000 LF | 1.10000 653.40] 3.30000 1960.20] 0.48000 285.12
TEMPORARY MARKINGS, PAINT, 4" | | |
0420 748026 50.000 SF | 3.35000 167.50] 5.50000 275.00| 2.21000 110.50
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0430 748506 3781.000 LF | 1.55000 5860.55] 1.00000 3781.00] 1.10000 4159.10
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0440 748509 150.000 LF | 5.55000 832.50] 2.50000 375.00| 3.69000 553.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
0450 749687 42.000 EACH | 68.00000 2856.00] 82.50000 3465.00] 27.62000 1160.04
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0460 758000 1947.110 sY | 9.70000 18886.97| 16.50000 32127.32] 7.54000 14681.21
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0470 760006 8176.440 sSY | 1.60000 13082.30| 2.50000 20441.10] 2.49000 20359.34
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0480 762001 961.000 LF | 1.10000 1057.10] 2.20000 2114.20] 4.32000 4151.52
| | |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/12/10
PAGE 003 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 29-021-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |TALLEY BROTHERS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0490 762002 75.000 LF | 5.50000 412.50] 6.60000 495.00] 11.52000 864.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0500 763000 LUMP | 12250.00000 12250.00| 6000.00000 6000.00] 16602.21000 16602.21
INITIAL EXPENSE | | |
0510 763500 LUMP | 8100.00000 8100.00| 11000.00000 11000.00| 22099.45000 22099.45
MAINTENANCE OF TRAFFIC | | |
0520 763501 LUMP | 8100.00000 8100.00| 5500.00000 5500.00] 19447.51000 19447.51
CONSTRUCTION ENGINEERING | | |
0530 763597 8.000 HOUR | 100.00000 800.00] 110.00000 880.00] 116.02000 928.16
UTILITY CONSTRUCTION ENGINEERING | | |
0540 763642 LUMP | 104200.00000 104200.00] 90000.00000 90000.00 | 97108.03000 97108.03
CLOSED CIRCUIT TELEVISION SYSTEM | | |
SECTION TOTALS | $ 407,986.86 | $ 438,624.40] $ 452,638.45
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 407,986.86 | $ 438,624.40] $ 452,638.45

DBE GOALS | 8 % |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID 29-021-01.01 COUNTIES NEW CASTLE
LETTING DATE 01/05/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| FONTANA CONCRETE CONTRACTORS |EPB ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 SR896 AND SR4 PARK AND RIDE IMPROVEMENTS
| | |
0010 201000 LUMP | 2000.00000 2000.00] 10000.00000 10000.00 |
CLEARING AND GRUBBING | | |
0020 202000 382.000 CY | 25.00000 9550.00] 48.00000 18336.00|
EXCAVATION AND EMBANKMENT | | |
0030 209001 22.000 cCY | 40.00000 880.00] 30.00000 660.00]
BORROW, TYPE A | | |
0040 252000 12.000 EACH | 350.00000 4200.00] 100.00000 1200.00]
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0050 302007 184.000 CY | 32.00000 5888.00] 75.00000 13800.00|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 302512 174.000 TON | 90.00000 15660.00 | 75.00000 13050.00|
FURNISH AND PLACE STONE | | |
0070 401665 7.730 TON | 125.00000 966.25]| 100.00000 773.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 33.940 TON | 100.00000 3394.00] 100.00000 3394.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401667 47.470 TON | 120.00000 5696.40] 75.00000 3560.25]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0100 401705 922.850 TON | 75.00000 69213.75| 75.00000 69213.75|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | |
STONE) | | |
0110 605715 LUMP | 3000.00000 3000.00] 5000.00000 5000.00]
RELOCATE BICYCLE LOCKER | | |
0120 605718 LUMP | 3000.00000 3000.00] 1000.00000 1000.00]
RELOCATE BICYCLE RACK | | |
0130 612002 24.000 LF | 85.00000 2040.00] 50.00000 1200.00]
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0140 612529 24.000 LF | 85.00000 2040.00] 100.00000 2400.00]
PIPE VIDEO INSPECTION | | |
0150 701010 747.000 LF | 29.00000 21663.00] 20.00000 14940.00 |
| | |

PORTLAND CEMENT CONCRETE CURB,

TYPE 1
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 29-021-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) ( )

|
|FONTANA CONCRETE CONTRACTORS |EPB ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 701027 178.000 LF | 28.00000 4984.00 | 20.00000 3560.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0170 705001 7971.110 SF | 5.50000 43841.11| 4.75000 37862.77]|
P.C.C. SIDEWALK, 4" | | |
0180 705006 259.000 SF | 7.50000 1942.50| 7.20000 1864.80 |
P.C.C. SIDEWALK, VARIABLE DEPTH | | |
0190 705528 1.000 EACH | 2000.00000 2000.00 | 2000.00000 2000.00 |
TEMPORARY CURB RAMP | | |
0200 708051 1.000 EACH | 1800.00000 1800.00| 1500.00000 1500.00 |
DRAINAGE INLET, 34" X 24" | | |
0210 710001 8.000 EACH | 750.00000 6000.00 | 750.00000 6000.00 |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0220 713002 1158.000 SY | 3.50000 4053.00 | 7.50000 8685.00 |
GEOTEXTILES, SEPARATION | | |
0230 718516 1.000 EACH | 1200.00000 1200.00| 2500.00000 2500.00 |
ROOF DRAIN INLET | | |
0240 720527 3425.000 EADY | 0.50000 1712.50| 0.35000 1198.75|
PLASTIC DRUMS | |
0250 727520 602.000 LF | 2.00000 1204.00| 5.00000 3010.00 |
CONSTRUCTION SAFETY FENCE | | |
0260 732002 81.090 SY | 9.00000 729.81] 6.00000 486 .54 |
TOPSOIL, 6" DEPTH | | |
0270 734013 81.090 SY | 2.50000 202.73| 6.00000 486 .54 |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0280 735006 81.090 SY | 2.50000 202.73| 6.00000 486.54 |
MULCHING, STRAW | | |
0290 737523 LUMP | 2480.00000 2480.00 | 3710.00000 3710.00]|
PLANTING | | |
0300 742500 728.000 HOUR | 36.40000 26499.20| 36.40000 26499.20|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0310 742514 73.000 HOUR | 52.78000 3852.94| 52.78000 3852.94|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0320 743003 21.000 EADY | 100.00000 2100.00 | 40.00000 840.00|
ARROWPANELS, TYPE C | | |
0330 743501 1274.000 EADY | 1.10000 1401.40| 1.30000 1656.20 |
| | |

WARNING LIGHTS , TYPE B
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FINAL
CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 29-021-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
| FONTANA CONCRETE CONTRACTORS |EPB ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0340 743504 14.000 EACH | 160.00000 2240.00] 150.00000 2100.00]
WARNING SIGNS | |
0350 743507 5096.000 LFDY | 1.50000 7644.00| 0.50000 2548.00]
TEMPORARY BARRICADE, TYPE IIT | | |
0360 743525 1327.000 EADY | 1.35000 1791.45] 5.00000 6635.00]
TEMPORARY WARNING SIGNS | | |
0370 744520 1.000 EACH | 1400.00000 1400.00] 1500.00000 1500.00]
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0380 745018 116.000 LF | 16.00000 1856.00] 15.00000 1740.00]
PVC CONDUIT UNDER NEW PAVEMENT OR IN | | |
SODDED TRENCH, 2" | | |
0390 745534 116.000 LF | 5.50000 638.00] 5.00000 580.00|
SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT | | |
0400 748015 1068.000 SF | 5.50000 5874.00] 6.00000 6408.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0410 748019 594.000 LF | 1.10000 653.40] 2.00000 1188.00]
TEMPORARY MARKINGS, PAINT, 4" | | |
0420 748026 50.000 SF | 2.20000 110.00] 3.00000 150.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0430 748506 3781.000 LF | 1.10000 4159.10] 1.50000 5671.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0440 748509 150.000 LF | 5.50000 825.00] 6.00000 900.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
0450 749687 42.000 EACH | 200.00000 8400.00| 100.00000 4200.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0460 758000 1947.110 sY | 18.00000 35047.98| 25.00000 48677.75 |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0470 760006 8176.440 sSY | 3.00000 24529.32] 2.75000 22485.21|
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0480 762001 961.000 LF | 1.25000 1201.25] 2.50000 2402.50]
| | |

SAW CUTTING, HOT MIX
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FINAL
CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS
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CALL ORDER : 003 CONTRACT ID : 29-021-01.01 COUNTIES NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| FONTANA CONCRETE CONTRACTORS |EPB ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0490 762002 75.000 LF | 5.00000 375.00| 25.00000 1875.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0500 763000 LUMP | 10000.00000 10000.00| 50000.00000 50000.00]
INITIAL EXPENSE | | |
0510 763500 LUMP | 10000.00000 10000.00| 10000.00000 10000.00 |
MAINTENANCE OF TRAFFIC | | |
0520 763501 LUMP | 10000.00000 10000.00| 10000.00000 10000.00 |
CONSTRUCTION ENGINEERING | | |
0530 763597 8.000 HOUR | 400.00000 3200.00] 75.00000 600.00]
UTILITY CONSTRUCTION ENGINEERING | | |
0540 763642 LUMP | 119687.40000 119687.40] 95000.00000 95000.00 |
CLOSED CIRCUIT TELEVISION SYSTEM | | |
SECTION TOTALS | $ 505,029.22] $ 539,387.24] $
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 505,029.22] $ 539,387.24] $
DBE GOALS | 8 % 12 % %




